

TERM OF REFERENCE

**Capacity Building of Community Leaders
in Waste Management in the Tenasserim Corridor,
Ratchaburi Province**

Supervised by: On-iriya Fugthaworn

Duration: 1 May – November 2025

Major Responsibilities

The consultant/s will enhance knowledge and understanding of waste segregation, utilization, and comprehensive waste management in Baan Tako Lang community and promote environmental awareness and strengthen youth understanding of natural resource conservation and environmental management at Baan Tako Lang School.

Background

Based on the socioeconomic survey conducted in two communities within the Tenasserim Corridor, specifically Baan Phapok and Tako Pidthong in Tambon Suan Phueng, Suan Phueng District, Ratchaburi Province, during late 2024, data was systematically collected and analyzed to identify development opportunities and gaps. The study also developed community-driven proposals aimed at enhancing local well-being through participatory approaches. The survey revealed that most of the area is designated as a conservation zone and is linked to national security due to its proximity to Myanmar. Most residents do not own land, which affects forest land management and utilization, as it is subject to various legal protections.

Baan Tako Lang, encompassing the Baan Tako Pidthong and Baan Tako Lang communities, efforts have been proposed to enhance the capacity of youth environmental leaders. These initiatives aim to build upon the existing social capital within the area by prioritizing activities with high development potential and readiness among local leaders.


Recognizing this opportunity, the Community Leaders Capacity Development Project for Waste and Environmental Management in the Tenasserim Corridor, Ratchaburi Province, has been designed to support these proposals. The project seeks to provide a framework for practical implementation, ensuring that the proposed initiatives are effectively realized and contribute to sustainable environmental stewardship in the region.

Work location

Baan Tako Lang in Suan Phueng Sub-district, Suan Phueng District, Ratchaburi.

Scope of Work

No.	Activity	Method	Expected Outcome
<p>Target Area: Baan Tako Lang (Village No.8)</p> <p>Target Group: School administrators, teachers, students, school cleaning staff, Tambon Administrative Organization (TAO), local government officials, village headman, and relevant partner organizations.</p>			
1.	Planning and Preparation Meeting	Provide explanations and clarify understanding for school administrators, the Tambon Administrative Organization (TAO), and relevant stakeholders.	Relevant stakeholders understand and are informed of the procedures, and collaboratively design a training workshop that aligns with the local context.
2.	Survey Waste Quantity and Composition	Conduct a workshop and field survey to collect baseline data on the quantity and composition of waste, local resources/ capacity, analyze problems, and identify challenges and limitations in waste management at the school.	Experience in waste management at Baan Tako Lang School.
3.	Workshop 1: Building Understanding of Integrated Waste Management	Provide knowledge and examples to create an understanding of integrated waste management, including hands-on training in waste segregation.	The target group gains knowledge of waste components and how to properly segregate waste.
4.	Workshop 2: Enhancing the Potential of Youth Leaders in Eco School	Provide training on the concepts and development towards becoming an Eco School.	Student leaders gain knowledge, understanding, and awareness of environmental issues and local development.
5.	Promote activities to enhance the environmental potential of youth and monitor the results	Support waste management activities in schools and develop the environmental potential of youth (Green Generation) to foster environmental consciousness and participation in building a sustainable future.	Environmental student leaders who gain knowledge and understanding through learning processes and practical implementation, actively participating in the protection, restoration, preservation, and sustainable use of the environment.
6.	Prepare the report	Collect, analyze, and summarize the results of the activities, along with recommendations for future actions.	<ul style="list-style-type: none"> - A draft report to be submitted to WWF and finalize based on feedback from WWF, local communities, and other relevant partners of WWF (e.g. donor, partner agency) on or before 30th August 2025. - A comprehensive final report will be delivered on or before 15th November 2025.



Map of two target communities

WWF support:

Interested consultants are invited to submit their proposal, including a detailed work plan, timeline and budget along with a CV highlighting relevant experience to Email: uniriyaf@wwf.or.th Cc. procurement@wwf.or.th by 29 May 2025.